

## **ADDENDUM #1**

### **Construction Management Services for the Santa Margarita Conjunctive Use Project**

**Job #4077**

#### **Section II. Scope of Required Services**

Although the current documents include testing services by the Contractor, we are considering moving the testing services into the scope of the CM. Please include testing services as an additional separate task in the proposal (section IV item 3). The amount of testing services can be estimated from the contract documents.

#### **Section IV. Proposal Requirements – Item 3**

Replace sub-item A with the following: “Include a not-to-exceed hourly rate including all service fees and anticipated travel costs”. Remove sub-item B completely.

#### **Section IV. Proposal Requirements**

The 15 page maximum requirement does not include resumes. The submission can exceed 15 pages, as long as the additional pages over 15 are resume-only.

#### **Section VI. Schedule for Selection and Award**

Item 5. FPUD Board of Directors Approval will not happen on 6/25/18. The new date for the Board’s approval is 7/23/18. The final selection and notification will not happen on 6/28/18. The new date for the final selection and notification is 7/26/18.